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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY FROM CARSON STREET UNDERCROSSING TO FIRESTONE BOULEVARD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 14, 2015.

This addendum is being issued to revise the project pians, the Notice to Bidders and Special Provisions, and the
Bid book. '

Project plan sheets 8, 23, and 24 are replaced and attached for substitution for the like-numbered sheets.

in the Special Provisions, Section 8, "PROSECUTION AND PROGRESS," is added as attached.

in the Special Provisions, Section 13, "WATER POLLUTION CONTROL," is added as attached.

In the Special Provisions, Section 14-11.04A(2), "Project Conditions,” the 3rd paragraph is replaced as follows:
"Minimal disturbance of hazardous waste concentrations of ADL will occur at the following locations:

1. lrrigation system upgrade.
2. Temporary construction area signs installation.
3. Planting plants.”

in the Special Provisiohs, Section 14, "ENVIRONMENTAL STEWARDSHIP," the following paragraph is added
before the 14-11.04, "MINIMAL DISTURBANCE OF MATERIAL CONTAINING HAZARDOUS WASTE."

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”
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Replace item 1 in the list in the 7th paragraph of section 14-6.03A with:
1. Stop all work within a 100-foot radius of the discovery except as shown in the following table:

Radius Exceptions

Species Work stoppage
radius (feet)
Songbird 150
Raptor 500

In the Special Provisions, Section 20, "LANDSCAPE," the 1st paragraph is deleted.

In the Special Provisions, DIVISION IX "TRAFFIC CONTROL FACILITIES," Section 86,"ELECTRICAL
SYSTEMS," is added as attached.

In the Bid book, in the "Bid ltem List," tems 7, 11, 12, 14, 15, 18, 28, 29, 31, and 32 are replaced.
To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hqg/esc/oe/electronic_bidding/electronic_bidding.htmi

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors’
download on the Web site:

hitp://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/07/07-183124
if you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

AK f"?x%ﬂ@"*“ﬂ
CARRIE BOWEN
District Director k567

Attachments

“Provide a safe, sustainable, integrated and efficient lransportation system
to enhance California’s economy and livability”



Replace "Reserved" in section 8-1.04C with:
Section 8-1.04B does not apply.

Start job site activities within 250 working days after receiving notice that the Contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department.

Do not start job site activities until the Department authorizes or accepts your submittal for:

1. CPM baseline schedule
2. WPCP or SWPPP, whichever applies
3. Contingency plan for opening closures to public traffic

You may enter the job site only to measure controlling field dimensions and locate utilities.

Do not start other job site activities until all the submittals from the above list are authorized or accepted and the
following information is received by the Engineer:

1. Notice of Materials To Be Used form.

You may start job site activities before the 250th working day after Contract approval if you:

1. Obtain specified authorization or acceptance for each submittal before the 250th working day
2. Receive authorization to start

Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, submit
a separate notice for each location. -
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Add to section 13-3.01A:
The project is risk level 1.
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86 ELECTRICAL SYSTEMS
Replace "Reserved” in section 86-1.06B with:

Traffic Management System (TMS) elements include, ramp metering (RM) system, communication system, traffic
monitoring stations, video image vehicle detection system (VIVDS), microwave vehicle detection system (MVDS),
loop detection system, changeable message sign (CMS) system, extinguishable message sign (EMS) system,
highway advisory radio (HAR) system, closed circuit television (CCTV) camera system, roadway weather
information system (RWIS), visibility sensor, and fiber optic system.

If the construction activities require existing TMS elements to be nonoperational or off line, and if temporary or
portable TMS elements are not shown, provide for temporary or portable TMS elements. Obtain authorization on
the type of temporary or portable TMS elements and installation method.

Fiber optic system as-built drawings will be available as an Information Handout.

Before work, the Engineer, the Department's Traffic Operations Electrical representatives, and you must jointly
conduct a pre-construction operational status check of all existing TMS elements and each element's
communication status with the Traffic Management Center (TMC), including existing TMS elements not shown
and elements that may not be impacted by your activities. The Department's Traffic Operations Electrical
representatives will certify the TMS elements' location and status, and provide a copy of the certified list of the
existing TMS elements within the project limits to you. The status list will include the operational, defined as
having full functionality, and the nonoperational components.

Obtain authorization at least 72 hours before interrupting existing TMS elements' communication with the TMG
that will result in the elements being nonoperational or off line. Notify the Engineer at least 72 hours before
starting excavation.

Traffic monitoring stations and their associated communication systems, which were verified to be operational
during the pre-construction operational status check, must remain operational on freeway/highway mainline,
except:

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3 miles
2. For aduration of up to 60 days on any continuous segment of the freeway/highway shorter than 3 miles

If the construction activities require existing detection systems to be nonoperational or off line for a longer time
period or the spacing between traffic monitoring stations is more than the specified criteria, and temporary or
portable detection operations are not shown, provide provisions for temporary or portable detection operations.
You must receive authorization on the type of detection and installation before installing the temporary or portable
detection.

If existing TMS elements shown or identified during the pre-construction operational status check, except traffic
monitoring stations, are damaged or fail due to your activity, where the elements are not fully functional,
immediately notify the Engineer. If the Engineer notifies you that existing TMS elements have been damaged,
have failed or are not fully functional due to your activity, the damaged or failed TMS elements, excluding
structure-related elements, must be repaired or replaced, at your expense, within 24 hours. For a structure-related
elements, you must install temporary or portable TMS elements within 24 hours. For nonstructure-related TMS
elements, the Engineer may authorize temporary or portable TMS elements for use during construction.

If fiber optic cables are damaged due to your activities, install new fiber optic cables from an original splice point
or termination to an original splice point or termination, unless otherwise authorized. Fiber optic cable must be
spliced at the splice vaults if available. The amount of new fiber optic cable slack in splice vaults and the number
of new fiber optic cable splices must be equivalent to the amount of slack and number of splices existing before
the damage. Fusion splicing is required.

Demonstrate that repaired or replaced elements operate equal to or better than the replaced equipment. If you fail
to perform required repairs or replacement work, the Depariment may perform the repair or replacement work and
the cost will be deducted from monies due.
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A TMS element is considered nonoperational or off line for the duration of time that active communications with
the TMC is disrupted, resulting in messages and commands not transmitted from or to the TMS element.

Provide provisions for replacing existing TMS elements within the project limits, including detection systems, that
were not identified on the plans or during the pre-construction operational status check that became damaged
due to your activities.

If the pre-construction operational status check identified existing TMS elements, you, the Engineer, and the
Department's Traffic Operations Electrical representatives must jointly conduct a post construction operational
status check of all existing TMS elements and each element's communication status with the TMC. The
Department's Traffic Operations Electrical representatives will certify the TMS elements' status and provide you a
copy of the certified list of the existing TMS elements within the project limits. The status list will include the
operational, defined as having full functionality, and the nonoperational components. TMS elements that cease to
be functional between pre and post construction status checks must be repaired at your expense.

The Engineer will authorize the schedule for final replacement, the replacement methods and the replacement
elements, including element types and installation methods before repair or replacement work is performed. The
final TMS elements must be new and of equal or better quality than the existing TMS elements.

If no electrical work exists on the project and no TMS elements are identified within the project limits, the pre-
construction operational status check is change order work.

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when an
existing TMS element becomes nonoperational or off line due to construction activities, is change order work.

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not shown
nor identified during the pre-construction operational status check and were damaged by construction activities is
change order work.

If you are required to submit provisions for the replacement of TMS elements that were not identified, submitting
the provisions is change order work.
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BID ITEM LIST

07-183124
ltem |ltem Item Description Unit of Estimated Unit Price Iltem Total
No. |Code Measure | Quantity
1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM [ LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
4 130100 | JOB SITE MANAGEMENT LS LUMP SUM | LUMP SUM
5 130300 |PREPARE STORM WATER POLLUTION LS LUMP SUM [ LUMP SUM
PREVENTION PLAN
6 130330 | STORM WATER ANNUAL REPORT EA 2 2,000.00 4,000.00
7 130620 | TEMPORARY DRAINAGE INLET EA 70
PROTECTION
8 130640 | TEMPORARY FIBER ROLL LF 2,000
9 130730 | STREET SWEEPING LS LUMP SUM | LUMP SUM
10 200002 | ROADSIDE CLEARING LS LUMP SUM | LUMP SUM
11 202039 | SLOW-RELEASE FERTILIZER LB 2,460
12 204008 | PLANT (GROUP H) EA 120,000
13 204035 |PLANT (GROUP A) EA 320
14 204036 |PLANT (GROUP B) EA 1,460
15 204038 | PLANT (GROUP U) EA 410
16 204096 | MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM | LUMP SUM
17 204099 |PLANT ESTABLISHMENT WORK LS LUMP SUM | LUMP SUM
18 205035 |WOOD MULCH cY 6,800
19 206400 | CHECK AND TEST EXISTING IRRIGATION [LS LUMP SUM | LUMP SUM
FACILITIES
20 206560 | CONTROL AND NEUTRAL CONDUCTORS | LS LUMP SUM | LUMP SUM
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BID ITEM LIST

07-183124
Iltem | ltem ltem Description Unit of Estimated Unit Price Iltem Total
No. |[Code Measure | Quantity
21 206561 | 3/4" REMOTE CONTROL VALVE EA 12
22 206562 |1" REMOTE CONTROL VALVE EA 8
23 206564 |1 1/2" REMOTE CONTROL VALVE EA 19
24 206565 |2" REMOTE CONTROL VALVE EA 32
25 206921 | SOLAR POWERED IRRIGATION EA 6
CONTROLLER '
26 208002 |3/4" GALVANIZED STEEL PIPE (SUPPLY LF 50
(F) LINE)
27 208426 |2" BACKFLOW PREVENTER ASSEMBLY EA 2
28 208446 | RISER SPRINKLER ASSEMBLY (GEAR EA 370
DRIVEN)
29 208448 | RISER SPRINKLER ASSEMBLY EA 2,340
30 208575 | 2" GATE VALVE EA 13
31 208594 | 3/4" PLASTIC PIPE (SCHEDULE 40) LF 25,872
(F) (SUPPLY LINE)
32 208595 | 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY |LF 9,012
(F) LINE)
33 208596 |1 1/4" PLASTIC PIPE (SCHEDULE 40) LF 8,613
(F) (SUPPLY LINE)
34 208597 |1 1/2" PLASTIC PIPE (SCHEDULE 40) LF 5,386
(F) (SUPPLY LINE)
35 208598 |2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY |LF 23,109
(F) LINE)
36 208683 |BALL VALVE EA 26
37 208819 | 8" WELDED STEEL PIPE CONDUIT LF 450
38 860090 | MAINTAINING EXISTING TRAFFIC LS LUMP SUM | LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION
39 999990 | MOBILIZATION LS LUMP SUM | LUMP SUM
TOTAL BID: $
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